Bruhat Bengaluru Mahanagara Palike
Office of the Executive Engineer, Yelahanka Division, Bangalore - 560064.

No. BBMP/EE/YNK.D/E-PMT/10/2023-24 Date: 03-02-2024

INVITATION FOR TENDER (IFT) (KW-1, KW-2, KW-3 & KW-4)
Short Term Tender Notification
(Two Cover System), (Through GOK Kppp Portal)

The Executive Engineer Yelahanka Division BBMP, Bengaluru invites tenders from eligible Tenderers for the construction of works detailed in the table below.

Sl. No.	Name of the Work / Category
1.	Drilling of Borewells and Providing Pump, Motor and Electrification Works to 110 Villlage Areas in Ward No-01 and Ward No. 03 of Yelahanka Division **(Others). Estimate Cost (₹. in Lakhs): 80.00, EMD (in ₹.): 160000/-.**
2.	Drilling of Borewell and Erection of Pumpset, Electrification to Borewell at Chikkabettahalli, Doddabettahalli and Annthapura Village Areas in Attur Ward No. 03 of Yelahanka Satellite Town Sub Division **(Others), Estimate Cost (₹. in Lakhs): 80.00, EMD (in ₹.): 160000/-.**
3.	Drilling of Borewell and Erection of Pumpset. Electrification to Borewell at Nagenahalli, Harohalli, Kenchenahalli Village Areas in Kempegowda Ward No. 01 of Yelahanka Sub Division **(Others), Estimate Cost (₹. in Lakhs): 70.00, EMD (in ₹.): 140000/-.**
4.	Repairs and Maintenance of existing Borewells in Ward No. 03 Attur **(Others), Estimate Cost (₹. in Lakhs): 25.00, EMD (in ₹.): 50000/-.**
5.	Repairs and Maintenance of existing Borewells in Ward No. 01 Kempegowda **(Others), Estimate Cost (₹. in Lakhs): 20.00, EMD (in ₹.): 50000/-.**
6.	Resurfacing of Roads at Judicial Layout in Ward No. 04 of Yelahanka Sub Division **(Others), Estimate Cost (₹. in Lakhs): 100.00, EMD (in ₹.): 200000/-.**
7.	Resurfacing of Roads at A sector, B sector in Ward No. 04 of Yelahanka Sub Division **(Others), Estimate Cost (₹. in Lakhs): 100.00, EMD (in ₹.): 200000/-.**
8.	Improvements to drains and roads at Maruthinagara in Ward No. 01 of Yelahanka Sub Division **(SC), Estimate Cost (₹. in Lakhs): 100.00, EMD (in ₹.): 100000/-.**
9.	Improvements to drains and Roads at Yelahanka old Town and Surabhi Layout in Ward No 01 of Yelahanka Sub Division **(SC), Estimate Cost (₹. in Lakhs): 100.00, EMD (in ₹.): 100000/-.**
10.	Improvements to drains and Roads at Chowdeshwari Layout, Kondappa Layout in Ward No. 02 **(SC), Estimate Cost (₹. in Lakhs): 100.00, EMD (in ₹.): 100000/-.**
11.	Improvements to drains and Roads at Kamakshamma Layout. Vinayaka Layout in Ward No 02 **(ST), Estimate Cost (₹. in Lakhs): 100.00, EMD (in ₹.): 100000/-.**
12.	Construction of Additional Class rooms at Kenchenahalli Govt School census Block No 96 in Kempegowda Ward No. 01 of Yelahanka sub division **(Others), Estimate Cost (₹. in Lakhs): 12.68, EMD (in ₹.): 31700/-.**
13.	Construction of RO Plant and other development works at JPN colony census Block No. 89/1. 89/2 in Chowdeshwari ward no 02 of Yelahanka Sub Division **(Others), Estimate Cost (₹. in Lakhs): 25.36, EMD (in ₹.): 50720/-.**
14.	Improvements to Roads and drains at Suggappa Layout Census Block No. 21 in Chowdeshwari Ward No 02 of Yelahanka Sub Division. **(SC), Estimate Cost (₹. in Lakhs): 12.68, EMD (in ₹.): 15850/-.**
15.	Restoration of BWSSB Road cutting portion in LBS Nagara Census Block No 130/1, 130/2 & 131/2 in Yelahanka New Town, Ward No.04. **(ST), Estimate Cost (₹. in Lakhs): 38.04, EMD (in ₹.): 38040/-.**
16.	Providing and supplying of chairs, Dinning tables and other necessary furnitures to Ambedkar Nagara Samudhaya Bhavana Census Block No 128 & 132 in Yelahanka New Town, Ward No.04 **(Others), Estimate Cost (₹. in Lakhs): 12.68, EMD (in ₹.): 3 1700/-.**
17.	Construction of RCC Drain at Escorts Layout, 2nd 'A' Cross Road in Attur, Ward No. 03. **(Others), Estimate Cost (₹. in Lakhs): 100.00, EMD (in ₹.): 200000/-.**
18.	Developments of Balance Parks at 407,707 SFS in Chowdeshwari Ward No. 02 **(Others), Estimate Cost (₹. in Lakhs): 100.00, EMD (in ₹.): 200000/-.**
19.	Maintenance and repairs to outdoor GYM Equipment's fixed in Various Parks in Someshwara Ward No. 03 of Yelahanka Satellite Town Sub Division **(Others), Estimate Cost (₹. in Lakhs): 10.00, EMD (in ₹.): 25000/-. (2nd Call).**

Calendar of Events: (1) Date of Pre bid meeting at the office Executive Engineer (Yelahanka Division) on **07-02-2024 at 4:00 p.m. (2)** Tenders must be submitted online through Kpp portal on or before **4:00 p.m. on 16-02-2024. (3)** Date of Opening of bids on **17-02-2024** after **4:00 p.m.** Further particulars can be obtained from the above office during working hours on working days or from **website: https://kppp.karnataka.gov.in**

Sd/- Executive Engineer, Yelahanka Division, BBMP.

Scanned with CamScanner

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರವರ ಕಛೇರಿ, ಸಿ.ಎಂ.ಸಿ. ರಸ್ತೆ , ಯಲಹಂಕ ಒಲ್ಡ್ ಟೌನ್, ಬೆಂಗಳೂರು – 560064

ಸಂ: ಬೃಬೆಂಮಪಾ /ಕಾ.ಪಾ.ಅ/ಯ.ವಿ /ಪಿ.ಆರ್/341/2023-24. ದಿನಾಂಕ: 03-02-2024.

ರವರಿಗೆ,
ಮುಖ್ಯ ಸಾರ್ವಜನಿಕ ಸಂಪರ್ಕಾಧಿಕಾರಿ,
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ,
ಎನ್.ಆರ್.ವೃತ್ತ, ಬೆಂಗಳೂರು.

ಮಾನ್ಯರೆ,

ವಿಷಯ:- 2023-24ನೇ ಸಾಲಿನ ಆಯವ್ಯಯದಲ್ಲಿ ಯಲಹಂಕ ವಿಭಾಗದ ವಾರ್ಡ್ ಸಂಖ್ಯೆ:01 ರಿಂದ 04ರಲ್ಲಿ ಮೂಲಭೂತ ಸೌಕರ್ಯಗಳ ಅಭಿವೃದ್ಧಿಗಾಗಿ ಮಂಜೂರಾಗಿರುವ ಕಾಮಗಾರಿಗಳಿಗೆ ಅಲ್ಪಾವದಿ ಟೆಂಡರ್ ಅಹ್ವಾನಿಸಿದ್ದು, ಎರಡು ಪ್ರಮುಖ ದಿನ ಪತ್ರಿಕೆಗಳಲ್ಲಿ ಪ್ರಕಟಣೆ ನೀಡುವ ಬಗ್ಗೆ.

ಉಲ್ಲೇಖ:- 1) ಟೆಂಡರ್ ನೋಟಿಪಿಕೇಷನ್ ನಂ EE/YNK/BBMP/E-PMT/ 10 /2023-24 dt: 03-02-2024.

*****

ಮೇಲ್ಕಂಡ ವಿಷಯಕ್ಕೆ ಸಂಬಂದಿಸಿದಂತೆ, ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ಯಲಹಂಕ ವಿಭಾಗ ವ್ಯಾಪ್ತಿಗೆ ಒಳಪಡುವ, ಯಲಹಂಕ ಉಪವಿಭಾಗ/ ಉಪನಗರ ಉಪವಿಭಾಗಳಲ್ಲಿ 2023-24ನೇ ಸಾಲಿನ ಆಯವ್ಯಯದಲ್ಲಿ ಮಂಜೂರಾಗಿರುವ ಕಾಮಗಾರಿಗಳನ್ನು ಕೈಗೊಳ್ಳಬೇಕಾಗಿರುವುದರಿಂದ **KPPP ಪೊಟ್ರಲ್** ಮುಖಾಂತರ ಟೆಂಡರ್ ಕರೆದಿದ್ದು ಸಾರ್ವಜನಿಕ ಪಾರದರ್ಶಕ ಅಧಿನಿಯಮದಂತೆ ಎರಡು ಪ್ರಮುಖ ದಿನ ಪತ್ರಿಕೆಗಳಲ್ಲಿ ಪ್ರಕಟಿಸಲು ಈ ಮೂಲಕ ಕೋರಲಾಗಿದೆ.

ದೃಢೀಕರಣ

1) ಸದರಿ ಪ್ರಕಟಣೆಗೆ ಸಂಬಂಧಿಸಿದಂತೆ ಆಡಳಿತಾತ್ಮಕ ಹಾಗೂ ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿಯನ್ನು ಪಡೆಯಲಾಗಿರುತ್ತದೆ. ಹಾಗೂ ಟೆಂಡರ್ ಪ್ರಕಟಣೆಗೆ ಸಂಬಧಿಸಿದಂತೆ ಯಾವುದೇ ಲೋಪದೋಷಗಳು ಇರುವುದಿಲ್ಲ ಹಾಗೂ ಸದರಿ ನೀಡಿರುವ ಮಾಹಿತಿಯು ಸರಿಯಾಗಿದ್ದು, ಏನಾದರೂ ಲೋಪದೋಷಗಳು ಇದ್ದ ಪಕ್ಷದಲ್ಲಿ ನಾವೇ ನೇರ ಜವಾಬದ್ದಾರಾಗುತ್ತೇವೆ ಎಂದು ಈ ಮೂಲಕ ದೃಢೀಕರಿಸಿದೆ.
2) ಈ ಟೆಂಡರ್ ಪ್ರಕಟಣೆಯ ಮೂಲ ಕಡತವು ವ್ಯವಹರಣೆಯಲ್ಲಿದ್ದು ಶಾಖೆಯ ವ್ಯವಹರಣೆಗೆ ಅತ್ಯಗತ್ಯವಾಗಿರುತ್ತದೆ. ಈ ಟೆಂಡರ್ ಪ್ರಕಟಣೆಯ ವೆಚ್ಚವನ್ನು ಈ ಶಾಖೆಯಿಂದ ಬರಿಸುವುದಿಲ್ಲವೆಂದು ಈ ಕಛೇರಿಯಲ್ಲಿ ಈ ಮೊತ್ತವನ್ನು ಕ್ಲೇಮು ಮಾಡಲಾಗುವುದಿಲ್ಲವೆಂದು ಈ ಮೂಲಕ ದೃಢೀಕರಿಸಿದೆ.
3) ಈ ಟೆಂಡರ್ ಪ್ರಕಟಣೆಯ ಮಾಹಿತಿಯ Soft Copy ಯನ್ನು bbmp.gov.in ವೆಬ್‌ಸೈಟ್‌ನಲ್ಲಿ ಪ್ರಕಟಿಸಲು ತಾಂತ್ರಿಕ ಸಲಹೆಗಾರರ ಕಛೇರಿಗೆ ಸಲ್ಲಿಸಿದೆ.
4) ಟೆಂಡರ್ ಪ್ರಕಟಣೆಯನ್ನು ಪತ್ರಿಕೆಗಳಲ್ಲಿ ಪ್ರಕಟಿಸಲು 2 ದಿವಸ ಮುಂಚಿತವಾಗಿ ಸಲ್ಲಿಸಲಾಗಿದೆ.
5) ಈ ಟೆಂಡರ್ ಪ್ರಕಟಣೆಯು ದಿನಪತ್ರಿಕೆಯಲ್ಲಿ ಪ್ರಕಟಣೆಗೊಂಡಿರುವುದನ್ನು ಖಾತರಿ ಪರಿಸಿಕೊಂಡು ಮುಂದಿನ ಕ್ರಮವಹಿಸಲಾಗುವುದು ಎಂದು ಈ ಮೂಲಕ ದೃಢೀಕರಿಸಿದೆ.

ವಂದನೆಗಳೊಂದಿಗೆ,

ತಮ್ಮ ವಿಶ್ವಾಸಿ,

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು,
ಯಲಹಂಕ ವಿಭಾಗ, ಬಿಬಿಎಂಪಿ. ಬೆಂ-64

Scanned with CamScanner

BRUHAT BENGALURU MAHANAGARA PALIKE

No: BBMP/EE/YNK.D/E-PMT/10/2023-24

Office of the Executive Engineer
Yelahanka division, Bangalore – 560064.
Dated : 03-02-2024

INVITATION FOR TENDER (IFT)
(Two Cover system)
(Short term- Tender Notification)
(Through Karnataka Procurement Public Portal only)

1. The Executive Engineer Yelahanka Division invites tenders on behalf of the commissioner, BBMP, Bengaluru from eligible Tenderers for the construction of works detailed in the table below. The tenderers may submit tenders for works given in the table through e-procurement portal of the Government of Karnataka (viz https://kppp.karnataka.gov.in).The Tenderers are advised to note the minimum qualification criteria specified in Clause 3 of the Instructions to Tenderers to qualify for award of the contract **as per standard tender document KW-01, KW-02, KW-03 & KW-04**
2. Tenders must be accompanied by Earnest Money Deposit specified for the work in the table below. Earnest money deposit will have to be in any one of the forms as specified in the Tender document (Minimum of Rs.1,00,000/- through e-payment under of the following i.e., online/RTGS /NEFT /OTC and the balance by bank guarantee issued by Nationalized / Scheduled Bank and shall have to be valid for 180 days beyond the validity of the tender)
3. Tenders must be submitted online through e-procurement portal on or before 16.00 hours on **16-02-2024** and the opening of tenders will be as per the Karnataka Public Procurement Portal guidelines.
4. GST Shall be Paid to the tendered amount separately
5. Other details can be seen in the tender documents.

Sl. No.	Name of the Work	Est. Cost in Lakhs	EMD in Rs	Category	Cost of Tender form in Rs. (Non-Refundable)	Period of Completion
01	Drilling of Borewells and Providing Pump, Motor and Electrification Works To 110 Villlage Areas in Ward No-01 and Ward No 03 of Yelahanka Division	80.00	160000/-	Others	As per KPP Portal	180 days
02	Drilling of Borewell and Erection of Pumpset, Electrification to Borewell at Chikkabettahalli, Doddabettahalli and Annthapura Village Areas in Attur Ward No.03 of Yelahanka Satellite Town Sub Division	80.00	160000/-	Others	As per KPP Portal	180 days
03	Drilling of Borewell and Erection of Pumpset, Electrification to Borewell at Nagenahalli, Harohalli, Kenchenahalli Village Areas in Kempegowda Ward	70.00	70000/-	Others	As per KPP Portal	180 days

Scanned with CamScanner

	No.01 of Yelahanka Sub Division					
04	Repairs and Maintenance of existing borewells in ward no 03 Attur	25.00	50000/-	Others	As per KPP Portal	365 days
05	Repairs and Maintenance of existing borewells in ward no 01 Kempegowda.	20.00	50000/-	Others	As per KPP Portal	365 days
06	Resurfacing of roads at Judicial Layout in ward no 04 of Yelahanka sub division	100.00	200000/-	Others	As per KPP Portal	90 days
07	Resurfacing of roads at A sector, B sector in ward no 04 of Yelahanka sub division	100.00	200000/-	Others	As per KPP Portal	90 days
08	Improvements to drains and roads at Maruthinagara in ward no 01 of Yelahanka sub division	100.0	100000/-	SC	As per KPP Portal	90 days
09	Improvements to drains and roads at Yelahanka old town and Surabhi Layout in ward no 01 of Yelahanka sub Division	100.00	100000/-	SC	As per KPP Portal	90 days
10	Improvements to drains and roads at Chowedshwari Layout, Kondappa Layout in ward No 02	100.00	100000/-	SC	As per KPP Portal	90 days
11	Improvements to drains and roads at Kamakshamma Layout, Vinayaka Layout in ward no-02	100.00	100000/-	ST	As per KPP Portal	90 days
12	Construction of Additional Class rooms at Kenchenahalli Govt School census block no 96 in Kempegowda ward No 01 of Yelahanka sub division	12.68	31700/-	Others	As per KPP Portal	120 days
13	Construction of RO Plant and other development works at JPN colony census block No 89/1, 89/2 in chowdeshwari ward no 02 of Yelahanka sub division	25.36	50720/-	Others	As per KPP Portal	120 days
14	Improvements to roads and drains at Suggappa Layout Census block No 21 in chowdeshwari ward no 02 of Yelahanka sub division.	12.68	15850/-	SC	As per KPP Portal	90 days
15	Restoration of BWSSB Road cutting portion in LBS Nagara Census Block No 130/1, 130/2 & 131/2 in Yelahanka new town ward No 04	38.04	38040/-	ST	As per KPP Portal	90 days
16	Providing and supplying of chairs, Dinning tables and other necessary furnitures to Ambedkar nagara samudhaya bhavana census block No 128 &n 132 in Yelahanka New Town ward No 04	12.68	31700/-	Others	As per KPP Portal	90 days
17	Construction of RCC Drain at Escorts Layout 2nd A Cross road in Attur ward No 03	100.00	200000/-	Others	As per KPP Portal	90 days
18	Developments of Balance parks at 407,707 SFS in chowdeshwari ward no 02	100.00	200000/-	Others	As per KPP Portal	90 days

Scanned with CamScanner

	2nd Call					
19	Maintenance and repairs to outdoor GYM Equipment's fixed in various parks in Someshwara ward no -03 of Yelahanka Satellite town sub division.	10.00	25000/-	Others	As per KPPP- Portal	365 Days

Calendar of events:

- Date of Pre bid meeting at the office Executive Engineer (Yelahanka Division) on **07-02-2024** at **16.00 hrs**
- Date of Opening of bids on 17-11-2022 **after 16:00 hours**

ESSENTIAL CONDITIONS:

1. The Tender Notification along with Blank Tender Form will be accessible in the website of Karnataka Public Procurement Portal Plat
2. form (viz https://kppp.karnataka.gov.in).
3. The interested contractors / suppliers may download the tender documents. The contractors may choose or otherwise attending the pre-bid meeting indicated in the Invitation for Tender.
4. Tender documents may be downloaded from Government of Karnataka Public Procurement Portal website (viz https://kppp.karnataka.gov.in). under login for Contractors. Aspiring Bidders/Contractors who have not registered in Karnataka Public Procurement Portal should register before participating through the website https://kppp.karnataka.gov.in.
5. The contractors shall submit the digitally signed tenders electronically on or before the date and time of submission published in the Karnataka Public Procurement Portal along with stipulated EMD notified in the tender document.
6. The contractor / supplier shall attach scanned DD or Bank Guarantee (for EMD) along with the bid on e-procurement portal and submit the original Bank Guarantee on before the last date and time notified in the Tender Document to the Tender Inviting authority.
7. The tenders will be evaluated only on confirmation of receipt of payment of EMD.
8. The Tender will remain valid for **180 Days** from the Date of Opening of Tender.
9. The Contractor is not eligible for submission of application for tender form if he has not put the tender after purchase of the tender document continuously for three times.
10. The Successful tenderer will have to execute an agreement with BBMP within **seven days** of receipt of intimation of Letter of Acceptance, failing which his tender will be summarily rejected without giving any further Notice.
11. The Contractor / Agency shall intimate the change, if any, in any of the addresses, in advance or maximum within one week of such change along with acknowledgement of noting down of such change in address from the bank, Income tax, GST authorities etc. Failure to do so liability lies on the Contractor / Agency what so ever.
12. The Work shall be commenced with all Men, Material Tools and Plants within 7 days from the Date of Work Order, failing to which it would be presumed that the Successful Tenderer is not interested in the Work and Action will be taken to get the Work executed through Alternate Agency at the risk and cost of the Former Tendered.
13. Defect Liability Period (DLP) and Maintenance Period will be as per Commissioner Order No: ಆ/ಪಿ.ಎಸ್.ಆರ್/G-5317/2012-13 ದಿನಾಂಕ: 28.09.2012
14. FSD will be refunded only after Defect Liability Period (DLP) as per Condition 12.
15. Tenders must be accompanied by Earnest Money Deposit specified for the work in the Table below. Earnest Money Deposit will have to be in any one of the forms as specified in the Tender document and shall have to be valid for **90 days** beyond the validity of the tender.
16. Frequency of the Quality tests of all the materials and other tests have to be conducted by contractor as per Specifications for Road and Bridge Works (5th Revision) and IRC:SP:11-1984 Handbook of Quality Control for Construction of Roads and Runways, IRC:SP:112-2017 Manual for Quality Control in Road and Bridge Works, IRC:SP:47-1998 Guidelines on Quality Systems for Road Bridges (Plain,

Scanned with CamScanner

Reinforced, Prestressed), RC:SP:57-2000 Guidelines for Quality Systems for Road Construction and Composite Concrete and SP:7-2005 National Building Code of India & other relevant Indian standards in his laboratory or any other Laboratory assigned by the BBMP on his own cost in presence of Engineer/ consultants appointed by BBMP.

17. As per Govt. Order No: LD 300/LET/2006, Dated: 18.07.2007, 1% of the bill amount will be deducted and remitted to Karnataka State Building & Other Construction Employees Welfare Board.
18. The Tenderers are advised to note the minimum qualification criteria specified in clause 3 of the Instructions to Tenderers to qualify for award of the contract **(Standard Tender Document KW 1 kw2 kw 3 kw 4** also Tenderers are advised to go through the Standard Bid Documents.
19. Any Corrigendum / Modification will be notified in the Notice Board of the Undersigned.
20. The BBMP reserves the right to accept/reject any or all tenders without assigning any reasons what so ever.
21. **Successful Tenderer should deliver to the employer a security deposit equivalent 5% of the Contract price in form of DD / Bank Guarantee in favour of Executive Engineer, Yelahanka Divison, BBMP otherwise action will be initiated as per Standard Bid document clauses.**
22. **An additional security for unbalanced bids in the form of DD/ Bank Guarantee to be submitted in favour of of Executive Engineer, Yelahanka Divison, BBMP to the undersigned before opening of the technical I bid otherwise there bids will be rejected.**
23. The Tender Accepting Authority shall have the power to accept or to reject any tender without assigning any reason thereof.
24. GST will be paid to the tendered amount separately only for 2021-22 schedule of rates and for GST/VAT is included in other than 2021-22 schedule of Rates.
25. As per Government Circular No. CI 81 MMN 2014 Dt: 18.02.2014 & ಗಭೂಇ:ಡಿಸಿಬಿ/ಕಗನು/ಡಾ.ಪ.ಕೋ/2013–14 ದಿನಾಂಕ: 13.03.2014 the contractors are liable to pay royalty in terms of the contract if they are not able to produce the materials purchased document / MDP's from where they purchase.
26. Black Listed Contractors / in Govt. / Quasi Govt. / Boards / BBMP etc., are not eligible to quote, if found such Tenders will be rejected.
27. All the participants should produce all the original documents for verification whenever necessary.
28. The work shall be carried out as per the directions of the BBMP and if necessary in coordination with BESCOM, BWSSB, Other Utility Agencies and Engineer in charge of Work.
29. No Joint Venture / Consortium is permissible.
30. The Work shall be commenced with all Men and Machinery within 7 days from the Date of Work Order, failing which it would be presumed that the Successful Tenderer is not interested in the Work and Action will be taken to get the Work executed through Alternate Agency at the risk and cost of the Former Tenderers.
31. Conditional Tenders will not be entertained and they are summarily rejected.
32. Further particulars can be had from the office of the Executive Engineer, Yelahanka Division, and BBMP during the working days between 10.00 A.M. to 5.30 P.M.
33. The Construction Debris Generated from Work Shall be dumped in Designated Dumping Yards Only.
34. If the Contractor has any liability whatsoever to the BBMP / Govt the same will be deducted from the Contractors bills.
35. Bidder shall submit the bids electronically before the stipulated date and time for the submission published in e-procurement portal. No tenders can be submitted after the due date and time as the portal will not accept late tenders.
36. The contractor / supplier can modify and correct or upload any other relevant document in the portal before last date and time of submission on e-portal. No modifications or withdrawal of tender is possible the closing time of the submission of the tender.
37. In the event of the specified date of tender opening being declared a holiday for the tender inviting authority, the tenders will be opened the next immediate working day.
38. As per Commissioner inter Office Note No:D/ಜಆಶ್/1629/18-19 Dated:18-08-2018. The Contractors to Implement/Entrusted the works in 3 shifts round the clock.

Scanned with CamScanner

Bidders Should Submit the **one set of Hard Copy with spiral Binding of all documents which are uploaded in the e-portal to this office before opening the technical bid.** Otherwise their bid will be rejected.

40. The Bidder /Contractors should shall not Quote below the minimum labour rates prevailing @ the time of Tender Notification. If so they shall be provide the Rate Analyses for the same. (To be uploaded in e-procurement plat form).
41. The Works reserved for SC/ST category relaxation of Tender clauses will be applicable as per Government order No: FD 876 Exp-12/2017, Dated: 10-10-2017.

Sd/-
Executive Engineer
Yelahanka Division

Copy to:

1. The Chief Commissioner, BBMP for kind information.
2. Copy submitted to the Special Commissioner (Projects) for kind information.
3. Copy submitted to Zonal Commissioner (Yelahanka) For Kind Information.
4. Copy submitted to the Special Commissioner (Finance) & Tender bulletin officer, BBMP for requesting to publish the tender notification in tender bulletin.
5. Copy submitted to the Joint Commissioner (Yelahanka) for kind information.
6. Copy submitted to the Engineer-In-Chief for kind information.
7. Copy submitted to the Chief Engineer (Yelahanka) for kind information.
8. Copy submitted The Deputy Commissioner (Bengaluru Urban) for kind information & requested to arrange for publication and to send a copy of the same to this Office for further action.
9. Copy submitted to Chief Auditor / Chief Account officer for kind information
10. Copy submitted to A.C.F (Yelahanka) for information.
11. Copy to Public Relationship Officer, BBMP with request to make arrangements for publication of notification in two leading daily Kannada and English Bangalore based Newspapers as the case may be within next two days & requested to communicate the same to this Office as early as possible.
12. Copy to Acct. Suptd. / Cashier of Division office for Necessary Action..
13. Copy to IT Advisor with Soft copy for needful action to place in the BBMP website.
14. Copy to Store Keeper/ Records Section, Mayo Hall, Bangalore for information and need full action.
15. Copy to Assistant Executive Engineer (Yelahanka sub Division and Satellite Town Sub Division) for Information & Necessary Action.
16. Notice Board / Office Copy.

Executive Engineer
Yelahanka Division
Bruhath Bangalore Mahanagara Palike

Scanned with CamScanner

Randomization

Lot Details	
Lot Number	BBMP/2023-24/LOT181
Department	Bruhat Bengaluru Mahanagara Palike(BBMP)
Location	BBMP Yelahanka Division
Lot Creation Date	2/3/2024, 12:40:26 PM
Lot Allocation Date	2/3/2024, 1:25:22 PM
Remarks	---

Work Items

S.No	Reference Number	Name of the Work	District	Taluk	Estimated Value	Category	Remarks
1	001	Drilling of Borewells And Providing Pump, Motor and Electrification Works To 110 Villlage Areas In Ward No.01 and Ward No 03 of Yelahanka Division	Bengaluru Urban	Yelahanka	8000000	OTHERS	Drilling of Borewells And Providing Pump, Motor and Electrification Works To 110 Villlage Areas in Ward No.01 and Ward No 03 of Yelahanka Division
2	002	Drilling of Borewell and Erection of Pumpset, Electrification to Borewell at Chikkabettahalli, Doddabettahalli and Annthapura Village Areas in Attur Ward No.03 of Yelahanka Satellite Town Sub Division.	Bengaluru Urban	Yelahanka	8000000	OTHERS	Drilling of Borewell and Erection of Pumpset, Electrification to Borewell at Chikkabettahalli, Doddabettahalli and Annthapura Village Areas in Attur Ward No.03 of Yelahanka Satellite Town Sub Division.
3	003	Drilling of Borewell and Erection of Pumpset, Electrification to Borewell at Nagenahalli, Harohalli, Kenchenahalli Village Areas in Kempegowda Ward No.01 of Yelahanka Sub Division.	Bengaluru Urban	Yelahanka	7000000	OTHERS	Drilling of Borewell and Erection of Pumpset, Electrification to Borewell at Nagenahalli, Hearohalli, Kenchenahalli Village Areas in Kempegowda Ward No.01 of Yelahanka Sub Division.
4	004	Repairs and Maintenance of existing borewells in ward no 03 Attur	Bengaluru Urban	Yelahanka	2500000	OTHERS	Repairs and Maintenance of existing borewells in ward no 03 Attur
5	005	Repairs and Maintenance of existing borewells in ward no 01 Kempegowda	Bengaluru Urban	Yelahanka	2000000	OTHERS	Repairs and Maintenance of existing borewells in ward no 01 Kempegowda
6	006	Resurfacing of roads at Judicial Layout in ward no 04 of Yelahanke sub division	Bengaluru Urban	Yelahanka	10000000	OTHERS	Resurfacing of roads at Judicial Layout in ward no 04 of Yelahanka sub division
7	007	Resurfacing of roads at A sector, B sector in ward no 04 of Yelahanke sub division	Bengaluru Urban	Yelahanka	10000000	OTHERS	Resurfacing of roads at A sector, B sector in ward no 04 of Yelahanka sub division
8	008	Improvements to drains and roads at Maruthinagara in ward no 01 of Yelahanka sub division	Bengaluru Urban	Yelahanka	10000000	SC	Improvements to drains and roads at Maruthinagara in ward no 01 of Yelahanka sub division
9	009	Improvements to drains and roads at Yelahanka old town and Surabhi Layout in ward no 01 of Yelahanka sub Division	Bengaluru Urban	Yelahanka	10000000	SC	Improvements to drains and roads at Yelahanka old town and Surabhi Layout in ward no 01 of Yelahanka sub Division
10	010	Improvements to drains and roads at Chowdeshwari Layout, Kondappa Layout in ward No 02	Bengaluru Urban	Yelahanka	10000000	SC	Improvements to drains and roads at Chowdeshwari Layout, Kondappa Layout in ward No 02
11	011	Improvements to drains and roads at Kamakshamma Layout, Vinayaka Layout in ward no-02	Bengaluru Urban	Yelahanka	10000000	ST	Improvements to drains and roads at Kamakshamma Layout, Vinayaka Layout in ward no-02
12	012	Construction of Additional Class rooms at Kenchenahalli Govt School census block no 96 in Kempegowda ward No 01 of Yelahanka sub division	Bengaluru Urban	Yelahanka	1268000	OTHERS	Construction of Additional Class rooms at Kenchenahalli Govt School census block no 96 in Kempegowda ward No 01 of Yelahanka sub division.
13	013	Construction of RO Plant and other development works at JPN colony census block No 89/1, 89/2 in chowdeshwari ward no 02 of Yelahanka sub division	Bengaluru Urban	Yelahanka	2536000	OTHERS	Construction of RO Plant and other development works at JPN colony census block No 89/1, 89/2 in chowdeshwari ward no 02 of Yelahanka

Scanned with CamScanner

							sub division.
14	014	Improvements to roads and drains at Suggappa Layout Census block No 21 in chowdeshwari ward no 02 of Yelahanka sub division.	Bengaluru Urban	Yelahanka	1268000	SC	Improvements to roads and drains at Suggappa Layout Census block No 21 in chowdeshwari ward no 02 of Yelahanka sub division.
15	015	Restoration of BWSSB Road cutting portion in LBS Nagara Census Block No 130/1, 130/2 & 131/2 in Yelahanka new town ward No 04	Bengaluru Urban	Yelahanka	3804000	ST	Restoration of BWSSB Road cutting portion in LBS Nagara Census Block No 130/1, 130/2 & 131/2 in Yelahanka new town ward No 04
16	016	Providing and supplying of chairs, Dinning tables and other necessary furnitures to Ambedkar nagara samudhaya bhavana census block No 128 &n 132 in Yelahanka New Town ward No 04	Bengaluru Urban	Yelahanka	1268000	OTHERS	Providing and supplying of chairs, Dinning tables and other necessary furnitures to Ambedkar nagara samudhaya bhavana census block No 128 &n 132 in Yelahanka New Town ward No 04
17	017	Construction of RCC Drain at Escorts Layout 2nd A Cross road in Attur ward No 03	Bengaluru Urban	Yelahanka	10000000	OTHERS	Construction of RCC Drain at Escorts Layout 2nd A Cross road in Attur ward No 03
18	018	Developments of Balance parks at 407,707 SFS in chowdeshwari ward no 02	Bengaluru Urban	Yelahanka	10000000	OTHERS	Developments of Balance parks at 407,707 SFS in chowdeshwari ward no 02
19	019	Completion of Balance work in Stamp Vendor Building at NES circle in ward No 01	Bengaluru Urban	Yelahanka	3000000	OTHERS	Completion of Balance work in Stamp Vendor Building at NES circle in ward No 01
20	020	Improvements to pathway at attur lake in ward no 03	Bengaluru Urban	Yelahanka	5000000	OTHERS	Improvements to pathway at attur lake in ward no 03
21	021	Construction of balance works to samudaya bhavana building at Yelahanka 4th Phase in ward No 03	Bengaluru Urban	Yelahanka	7000000	OTHERS	Construction of balance works to samudaya bhavana building at Yelahanka 4th Phase in ward No 03
22	022	Construction of connecting drain and improvements to road at venkatala lake view layout in ward no 01	Bengaluru Urban	Yelahanka	5000000	OTHERS	Construction of connecting drain and improvements to road at Venkatala lake view layout in ward no 01
23	023	Balance developmental work at judicial playground in ward no 04	Bengaluru Urban	Yelahanka	10000000	OTHERS	Balance developmental work at judicial playground in ward no 04

Scanned with CamScanner